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DRAFT CONTRACT
NO HR-RS253-7/cleaning services and maintenance
Institut za javno zdravlje Vojvodine
Futoška no. 121, 21000 Novi Sad
Official registration number: 08246912
VAT number: 100452714
(‘the Contracting Authority’),
of the one part,
and
<Full official name and address of the Contractor>
<Official registration number>
<VAT number>
(‘the Contractor’) 
of the other part,
have agreed as follows:
CONTRACT TITLE Services of cleaning and maintenance of mosquito killer billboards for the project MOS-Cross2
Identification number HR-RS253-7/cleaning services and maintenance
(1)	Subject
1.1	The subject of this Contract is Services of cleaning and maintenance of mosquito killer billboards for the project MOS-Cross2 done in Novi Sad with identification number HR-RS253-7/cleaning services and maintenance (‘the services’).
1.2	The contractor shall execute the tasks assigned to him in accordance with the Terms of Reference annexed to the Contract (Annexe II).
(2)	Contract value
This Contract, established in RSD as global-price contract. Maximum contract value is <amount>RSD.
(3)	Order of precedence of contract documents
The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:
· the contract agreement;
· the Special Conditions
· the General Conditions (Annex I);
· the Terms of Reference [including clarification before the deadline for submitting tenders and minutes of the information meeting/site visit] (Annex II) 
· the Organisation and methodology [including clarification from the tenderer provided during tender evaluation] (Annex III);
· Budget (Annex V);
· specified forms and other relevant documents (Annex VI – FIF, LEF…));
The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending.
(4)	Language of the contract
The language of the contract and of all written communications between the Contractor and the Contracting Authority and/or the Project Manager shall be English.
[bookmark: _Ref500218714](5)	Other specific conditions applying to the Contract
Done in English in three originals, two original for the Contracting Authority, and one original for the Contractor.
	For the Contractor
	For the Contracting Authority

	Name:
	
	Name:
	Prof. dr Vladimir Petrović

	Title:
	
	Title:
	Acting Director

	Signature:
	
	Signature:
	

	Date:
	
	Date:
	



SPECIAL CONDITIONS
Article 2	Communications
2.1	Any written communication relating to this Contract between the Contracting Authority and/or the Project Manager, on the one hand, and the Contractor on the other must state the Contract title and identification number, and must be sent by post, fax, e-mail or by hand.
	For the Contracting Authority, the following contact details of the Project Manager shall be used:
Contact name	Prof. dr Sanja Bijelović, project manager
Address		Institut za javno zdravlje Vojvodine
Futoška no. 121, 21000 Novi Sad
E-mail		sanja.bijelovic@izjzv.org.rs

For the Contractor,the following contact details shall be used:

Contact name: 	
Address: 	
E-mail:		

Article 7	General Obligations
7.8	The Contractor has to comply with the minimum obligation toward visibility. These activities must comply with the rules lay down in the Communication and Visibility Manual for EU External Actions published on the EuropeAid Website: https://ec.europa.eu/europeaid/funding/communication-and-visibility-manual-eu-externalactions_en
Furthermore, provisions of the Interreg-IPA CBC Croatia - Serbia programme Guidelines for Implementation of Information and Publicity Measures for Projects – updated Guidelines must be respected: https://www.interreg-croatia-serbia.eu/wp-content/uploads/2019/08/Programme_Visibility-Guidelines_HR-RS.pdf 
Article 12 - Liabilities
12.2 No liability/insurance measures are required.
Article 13 - Insurance
13.2 b)	By derogation from Article 13.2, b), paragraph 1 of the General Conditions it is when requested by the Contracting Authority that the Contractor shall provide the Contracting Authority with all cover notes and/or insurance certificates showing that the Contractor's obligations relating to insurance are fully respected.
Article 19	Implementation of the tasks and delays
19.1	The start date for implementation shall be date of signature of the contract by both parties.

19.2	The period for implementing the tasks is 7 months from the start date.
Article26	Interim and Final Reports
The Contractor shall submit progress reports as specified in the Terms of Reference.
Article 27	Approval of Reports and Documents
27.5	The Contracting Authority shall, within 45 days of receipt, notify the Contractor of its decision concerning the documents or reports received by it, giving reasons should it reject the reports or documents, or request amendments. If the Contracting Authority does not give any comments on the documents or reports within the time limit, the Contractor may request written acceptance of them. The documents or reports shall in any case be deemed to have been approved by the Contracting Authority if it does not expressly inform the Contractor of any comments within 45 days of the receipt of the documents or reports.
Article 28	Expenditure verification
	No expenditure verification report is required.
Article 29	Payment and interest on late payment
29.1	Payments shall be made in accordance with the following the option:
- Detailed schedule of payment, and for each payment.
	Month
	
	RSD

	4
	1st Interim payment after approval of 1st Interim report
	50,00% of the contract value

	7
	Balance payment after approval of Final report
	50,00% of the contract value

	
	Total
	100,00% of the contract value


By derogation, the payments to the Contractor of the amounts due under interim and final payments shall be made within 45days after receipt by the Contracting Authority of an invoice and of the reports, subject to approval of those reports in accordance with Article 27 of the General Conditions.
29.3	By derogation from Article 29.3 of the General Conditions, once the deadline set in Article 29.1 has expired, the Contractor shall, upon demand, be entitled to late-payment interest at the rate and for the period mentioned in the General Conditions. The demand must be submitted within two months of receiving late payment.

29.5	Payments shall be made in RSD in accordance with Articles 20.6 and 29.4 of the General Conditions into the bank account notified by the Contractor to the Contracting Authority.
Article 30	Financial Guarantee
30.1	When the pre-financing requested is equal or below EUR 300 000, by derogation from article 30 of the General Conditions no pre-financing guarantee is required.
Article 40	Settlement of disputes
40.4	Any disputes arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of Commercial Court in Novi Sad in accordance with the national legislation of the state of the Contracting Authority.
Article 42	Data Protection
Not applicable.
* * *
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